EROSION CONTROL NOTES:

1. THIS PLAN MAY NOT COVER ALL THE SITUATIONS THAT ARISE DURING
CONSTRUCTION DUE TO UNANTICIPATED FIELD CONDITIONS. IN GENERAL, THE
CONTRACTOR IS RESPONSIBLE FOR KEEPING SEDIMENT STORM RUNOFF FROM
LEAVING THE SITE. FIBER ROLLS, AND SILT FENCES SHALL BE USED BY THE
CONTRACTOR ON AN AS NEEDED BASIS TO INHIBIT SILT FROM LEAVING THE SITE,
ENTERING THE STORM DRAIN SYSTEM, AND ENTERING THE CREEK.

2, THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL DAMAGE TO PUBLIC
AND/OR PRIVATELY OWNED AND MAINTAINED ROADS CAUSED BY THE CONTRACTOR'S
GRADING ACTIVITIES, AND SHALL BE RESPONSIBLE FOR THE CLEANUP OF ANY
MATERIAL SPILLED ON ANY PUBLIC ROAD. ADJACENT PUBLIC ROADS SHALL BE
CLEANED AT THE END OF EACH WORKING DAY.

S. EROSION CONTROL FACILITIES SHALL BE MAINTAINED DURING CONSTRUCTION.
THE NAME OF THE PERSON RESPONSIBLE FOR THE DAILY MAINTENANCE OF THESE
FACILITIES SHALL BE ON RECORD WITH THE CITY DEPARTMENT OF PUBLIC WORKS
ALONG WITH A PHONE NUMBER WHERE THEY CAN BE REACHED 24 HOURS A DAY.
THESE FACILITIES SHALL CONTROL AND CONTAIN EROSION—CAUSED SILT DEPOSITS
AND PROVIDE FOR THE SAFE CONTROL AND CONTAIN EROSION—CAUSED SILT
DEPOSITS AND PROVIDE FOR THE SAFE DISCHARGE OF SILT—FREE STORM WATER
INTO THE CREEK AND INTO EXISTING AND PROPOSED STORM DRAIN FACILITIES.
DESIGN OF THESE FACILITIES MUST BE APPROVED AND UPDATED EACH YEAR PRIOR
TO SEPTEMBER 30TH BY THE ENGINEER.

4. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS
AND SUPPLIERS ARE AWARE OF ALL STORM WATER QUALITY MEASURES AND
IMPLEMENT SUCH MEASURES. FAILURE TO COMPLY WITH THE APPROVED
CONSTRUCTION WILL RESULT IN THE ISSUANCE OF CORRECTION NOTICES, CITATIONS

AND/OR A PROJECT STOP ORDER.

5. DURING THE RAINY SEASON, ALL PAVED AREAS ARE TO BE KEPT CLEAR OF
EARTH MATERIAL AND DEBRIS. THE SITE IS TO BE MAINTAINED SO AS TO MINIMIZE
SEDIMENT RUNOFF TO ANY STORM DRAIN SYSTEM.

6. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO INSPECT ALL EROSION
CONTROL FACILITIES AND REPAIR ANY DAMAGED FACILITIES BY THE END OF THE
WORKDAY DURING THE RAINY SEASON.

/. BORROW AND TEMPORARY STOCKPILES SHALL BE PROTECTED WITH APPROPRIATE
EROSION CONTROL MEASURES (TARPS, FIBER ROLLS, SILT FENCES ETC.). TO
ENSURE SILT DOES NOT LEAVE THE SITE OR ENTER THE STORM DRAIN SYSTEM,
REFER TO EROSION AND SEDIMENT CONTROL FIELD MANUAL, 3RD EDITION,
PREPARED BY THE CALIFORNIA REGIONAL WATER QUALITY BOARD, SAN FRANCISCO
BAY REGION.

STORM DRAIN
INLET PROTECTION )

8. ALL TRACK TIRES SHALL BE CLEANED PRIOR TO EXITING THE SITE.

9. ALL DIRT PILES AND HAUL TRUCKS SHALL BE COVERED.

10. THE CONTRACTOR SHALL IMPLEMENT EROSION AND SEDIMENT CONTROL
PRACTICES DETAILED IN THE EROSION AND SEDIMENT CONTROL FIELD MANUAL, 3RD
EDITION.

1.

DURING PERIODS WHEN STORMS ARE FORECAST —

A. EXCAVATED SOILS SHALL NOT BE PLACED ON PAVED AREAS.

B. EXCAVATED SOILS SHALL BE REMOVED FROM THE SITE BY THE END OF
THE DAY UNLESS STOCKPILED ON THE SITE UNDER A TARPAULIN AND
SURROUNDED WITH STRAW BALES, SILT FENCE, OR OTHER RUNOFF CONTROLS.

C. USE INLET CONTROLS AS NEEDED (E.G. BLOCK & GRAVEL SEDIMENT

BARRIER OR FOSSIL FILTER) FOR STORM DRAINS ADJACENT TO OR ON THE PROJECT
SITE.

D. REMOVE SOIL OFF ALL PAVED AREAS.

12. DURING PERIODS WHEN STORMS ARE NOT FORECAST, PREVENT STOCKPILED
MATERIAL FROM ENTERING THE STORM DRAIN SYSTEM.

13. THE CONTRACTOR SHALL IMPLEMENT BEST MANAGEMENT PRACTICES LISTED IN

THE SWPPP.

NON—-STORM WATER RUNOFF SHALL APPLY YEAR—ROUND.

MEASURES DESCRIBED IN THE SWPPP REGARDING THE DISCHARGE OF

14. FOR AN EXPLANATION OF CONSTRUCTION PHASE CONTROL PRACTICES/ BMP'S
CALLED OUT IN THE PLANS, REFER TO THE SWPPP APPENDIX A, SECTION

5.6 AND ATTACHMENT 1

IN THE SPECIFICATIONS.

15. FIBER ROLLS TO BE APPLIED ON DOWN SLOPE SIDE OF WORK AREAS AS

NEEDED TO PREVENT STORM WATER POLLUTION.
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